
SUBCONTRACT ADMINISTRATIVE REQUIREMENTS (DEC 2005) 
 

1. Technical Direction  
     (a) Performance of the work under this subcontract is 
subject to the technical direction of the Subcontract Technical 
Representative (STR). “Technical direction” means, without 
limitation: 
          (1) Providing direction to the Seller that redirects 
subcontract effort, shifts work emphasis between work areas 
or tasks, requires pursuit of certain lines of inquiry, fills in 
details, or otherwise serves to accomplish the Statement of 
Work. 
          (2) Providing written information to the Seller that 
assists in interpreting drawings, specifications, or technical 
portions of the work description. 
          (3) Reviewing and, where required by the subcontract, 
approving, technical reports, drawings, specifications, and 
technical information to be delivered by the Seller to the 
Company. 
     (b) The Subcontract Administrator will notify the Seller of 
the identity of the STR. 
     (c) Technical direction must be within the scope of work 
stated in the subcontract.  The STR does not have the authority 
to, and may not, issue any technical direction that: 
          (1) Constitutes an assignment of additional work outside 
the Statement of Work; 
          (2) Constitutes a change as defined in the “Changes” 
clause; 
          (3) In any manner causes an increase or decrease in the 
subcontract price or total estimated cost, the fee (if any), or the 
time required for subcontract performance; 
          (4) Changes any of the expressed terms, conditions or 
specifications of the subcontract; or 
          (5) Interferes with the Seller’s right to perform the terms  
and conditions of the subcontract. 
     (d) All technical direction shall be issued in writing by the 
STR. 
     (e) The Seller must proceed promptly with the performance 
of technical direction duly issued by the STR in the manner 
prescribed by this clause and within the STR’s authority. If, in 
the Seller’s opinion, any direction by the STR falls within one 
of the categories defined in paragraph (c) of this clause, the 
Seller must not proceed but must notify the Subcontract 
Administrator in writing within five working days after 
receiving it and must request the Subcontract Administrator to 
modify the subcontract accordingly.  Upon receiving the 
notification, the Subcontract Administrator must: 
          (1)Advise the Seller in writing within 30 days after 
receipt of the notification that the technical direction is within 
the scope of the subcontract and does not constitute a change 
under the Changes clause; 
          (2) Advise the Seller writing within a reasonable time 
that the Company will issue a written change order; or 
          (3) Advise the Seller in writing within a reasonable time 
not to proceed with the direction of the STR.  
     (f) A failure of the Seller and Subcontract Administrator 
either to agree that the technical direction is within the scope 
of the subcontract or to agree upon the subcontract action to be 
taken with respect to the technical direction will be subject to 
the “Resolution of Disputes” clause. 

 
2. Reporting Safety Performance 
     (a) The Seller must immediately notify the STR of all 
occupational injuries. The Seller must submit written 
reports to the STR for occupational injuries or illnesses that 
are recordable under 29 CFR 1904.12(c) within two working 
days after the Seller learns of the injury or illness. 
Reports shall be made on DOE Form 5484.3, “Individual 
Accident/Incident Report.”  
      (b) Before the third working day of each month, the Seller 
shall submit a safety report for the previous month to the STR 
on the Subcontractor Safety Report form.  
     (c) The Seller shall include this clause in subcontracts for 
work to be performed on-site at a DOE-owned or leased 
facility.  The Seller shall forward subcontractor reports to the 
STR. 
 
3. Stop Work Authority 
     (a) All persons on the site have the right and responsibility 
to stop work whenever they discover: 

• Conditions that pose an imminent danger to the 
safety or health of workers or the public. 

• Conditions that, if allowed to continue, could 
adversely affect the safe operation of, or could cause 
serious damage to, the facility. 

• Conditions that, if allowed to continue, could result 
in release, from the facility to the environment, of 
radiological or chemical effluents that exceed 
regulatory limits. 

     (b) Stop work authority must be exercised in a justifiable 
and responsible manner.  
     (c) The Seller shall immediately notify the STR when work 
is stopped pursuant to this paragraph. 
     (d) The Seller must include this clause in subcontracts for 
work to be performed on-site at the Y-12 National Security 
Complex or a site leased by the Company.   
 
4. Estimated Billing 
By the 25th day of each month, the Seller must provide to the 
STR its best estimate of the total billable cost (invoiced plus 
invoicable) under the subcontract through the current calendar 
month end.  This information must be provided by email 
(preferred), fax, or mail until final payment is made. 
 
5. Notice of Subcontractor Performance Evaluation 
Program 
In keeping with its goal of continuous improvement, the 
Company has established a Subcontractor Performance 
Evaluation Program.  This program is intended to create 
structured mechanisms for improving communications with 
subcontractors, monitoring and evaluating performance, 
improving quality and timeliness, and fostering safety and 
security. Any subcontract awarded by the Company is a 
candidate for evaluation under this program, and any 
subcontractor may request an evaluation of its performance.   
 

(End of clauses)



 


